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A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

MARCH 2002 ENGINEERING AND RELATED SERVICES SOLICITATION

SOLICITATION CONCLUDED: MARCH 13, 2002

**QOpen to all Consultants
RFP Due: MARCH 15, 2002

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication
but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &
SOLICITATION #

DISTRICT 2

D2
D2

DISTRICT 3

D3

DISTRICT 4

D4

DISTRICT 6

D6
D6
D6
D6
D6
D6
D6

DISTRICT 8

D8
D8
D8

1A
1B

1B

1B

1A
2A
3A
1B
2B
3B
4B

1C
2C
3C

PROJECT ID

1000-29-29
1000-27-21

1517-07-00

1010-01-07

7220-00-03
1050-07-01
7650-01-31
9225-05-01
7590-03-00
1559-08-03
1009-60-03

8421-04-00
8429-09-00
8787-10-00

ANTICIPATED ANTICIPATED ANTICIPATED

CONSTRUCTION
COST

N/A
N/A

$125-$150 million
$ 1,000,000

1,200,000
N/A
1,700,000
1,800,000
3,293,000
N/A
N/A

$ 142,000
$ 150,000
$ 133,000

BUREAU OF HIGHWAY DEVELOPMENT

BHD 1B

DISTRICTS 1- 8

0656-24-00**

N/A

Full Service Design Master Contracts

FY 2002 March Solicitation

SELECTION
DATE

15-Apr-02
15-Apr-01

1-Apr-02

Mar-02

1-Apr-02
1-Apr-02
1-Apr-02
1-Apr-02
1-Apr-02
1-Apr-02
1-Apr-02

01-May-02
01-May-02
01-May-02

01-Apr-02

Spring 2002

PROJECT
START DATE

1-Jul-02
1-Jul-02

1-May-02

May-02

1-May-02
1-May-02
1-May-02
1-May-02
1-May-02
1-May-02
1-May-02

01-Jul-02
01-Jul-02
01-Jul-02

20-May-02

ANTICIPATED
PROJECT
COMPLETION
DATE

30-Jun-04
30-Jun-04

Spring 2004

Apr-02

1-Jan-04
1-Apr-03
1-Jan-04
1-Jan-04
1-Feb-04

N/A
1-Dec-05

01-Oct-03
01-Oct-03
01-Oct-03

01-Oct-02

CONTRACT CONTRACT END

START DATE

01-Jul-02

DATE
30-Jun-04

March 4, 2002

DBE GOAL ?
(Yes or No)

No
No

Yes

Yes

No
No
No
Yes
Yes
No
No

No
No
No

No

No

LOCAL
SELECTION?
(Yes or No)

No
No

No

No

No
No
No
No
No
No
No

Yes
Yes
Yes

No

No

CONTACT
PERSON

E. Gearing
E. Gearing

Bill Bertrand

Roland Hawk

Steve Abing
Rick Shermo
Wndy Maves
Anna Varney
Rick Shermo
Tim Pawelski

Paul Conlin

Richard Brand
Richard Brand
Richard Brand

Paul J. Hartzheim

N/A

TELEPHONE #

262.548.5654
262.548.5654

920.492.5708

715.421.7361

715. 836.2853
715. 836.2399
715. 836.3902
715. 836.2078
715. 836.2399
715. 836.2816
715. 833.5364

715.532.2633
715.532.2633
715.532.2633

608.267.2462

N/A
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2
Scope of Service Narratives:

D2 1A
Project ID: 1000-29-29

Administration of the Real Estate Master Contract below

For more information, contact Ellen Gearing at 262.548.5654.

D2 1B

Project ID: 1000-27-21
Master Contract

Real Estate Services $250,000
Expires June 30, 2004

District 2

Scope: Expert technical guidance and assistance in acquisition, appraisal and relocation; oversight
and direction to locals in conformance with Federal and State policies governing funding
reimbursement; accountability in legal aspects of record documentation; counsel to locals for public
information meetings/hearings. For more information, contact Ellen Gearing at 262.548.5654.

FY2002 MARCH SOLICITATION Page 2 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3
Scope of Service Narratives:

D3 1B
Project ID: 1517-07-00

A major project has been proposed for study that involves the expansion of USH 10/STH 441 from 4
to 6 lanes between USH 41 and USH 10 (Oneida Street) in Winnebago County. The total project
length is roughly 4.9 miles. The project involves the upgrading of the USH 10/USH 41/STH 441
interchange to a free-flow interchange, the construction of an additional three-lane bridge across
Little Lake Butte Des Morts, and some corresponding interchange construction at the USH 10/STH
441/CTH P interchange just east of Little Lake Butte Des Morts. The remaining interchanges along
USH 10/STH 441 at CTH AP (Midway Road), STH 47 (Appleton Street), and USH 10 (Oneida Street)
will also be evaluated as part of this project.

District 3 needs to complete the environmental analysis/documentation and accompanying
preliminary design by the spring of 2004 in order to present this candidate major project to the TPC
for potential enumeration. The scope of services under this design contract only involves the
required preliminary design work for this project. A separate solicitation was already made for the
environmental analysis.

For more information, contact Bill Bertrand at 920.492.5708

FY2002 MARCH SOLICITATION Page 3 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1B
Project ID: 1010-01-07 Construction ID: 1010-01-77

Bridge Replacement

IH 39

Madison — Lake Delton Road

Cottage Grove Road (CTH BB Overpass)
Dane County

Project Completion Date: 01 April 2005
Project LET Date: 08 November 2005
Contract Completion Date: 31 January 2006

Preliminary Draft Completion 01 July 2003

Construction Estimate: $1,000,000

Scope of Work: Provide WisDOT District 4 the bridge plans, special provisions, and estimates for
the replacement of structure B-13-112. Interested firms are required to supply qualified Real Estate
staff or sub-consultant to acquire necessary Right of Way.

The proposed improvement is to construct a 4-lane structure with bicycle and pedestrian
accommodations.

Final plans are to be submitted to WisDOT District 4 by April 1, 2005. A 30 percent plan review and
70 percent plan review will be scheduled according to invoice billing. A preliminary draft must be
ready for review by July 1, 2003, and contract completion scheduled for January 31, 2006.

WisDOT will provide Aerial mapping (for DTM and Ortho) in late May 2002. An Environmental
Report is required and possibly air quality modeling.

This project is located in Transportation District One, but is transferred to Transportation District Four.
All work associated with this scope shall be coordinated through the WisDOT, DTD4 office in
Wisconsin Rapids. Other WisDOT Divisions and the Federal Highway Administration may require
periodic review of various submittals. The WisDOT, DTD4 office, will coordinate reviews.

For more information, contact:

Roland Hawk at 715. 421.7361
WisDOT, DTD4, PDS - Design Unit - Project Manager

FY2002 MARCH SOLICITATION Page 4 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 6
Scope of Service Narratives:

D6 1A

Project ID: 7220-00-03

STH 25

Durand — Menomonie Road

South County Line — Red Cedar River
Dunn County

CONCEPT DEFINITION REPORT

Design ID:  7220-00-03 Related Const. ID(s):

l. Highway No. or Local Road Name: STH 25
Title:  Durand — Menomonie Road
County:  Dunn Municipality:

Functional Class:  Principal Arterial Current ADT:

LOCATION: South County Line — Red Cedar River

Il. Conditions:
A. Roadway:
Pavement: Type: AC Width:
Shoulder: Type: Gravel
Accident Rate: 289 Years: 1996
Substandard Alignment: Horizontal: Yes []

Vertical: Yes []
PSI: 2.72 (1996) PDI: 26 (1995)

7220-00-73

1730 (1992)

JUSTIFICATION:  The existing pavement is cracked and deteriorating. The pavement is generally in poor

condition.

M. PROPOSED IMPROVEMENT: Preliminary and Final Design for Mill and resurface of the existing

pavement.
A. Environmental Documentation Type: Il - Programatic
B. Improvement Type: PVRPL
C. Cost: 1,200,000 Program Year: 2005
D. Local Participation:  none Access Control:  Tier |
E. Right of Way Acquisition: None [] Minor [X]
F.

For more information, contact Steve Abing 715.836.2853.

FY2002 MARCH SOLICITATION

98-060-020-325

National Highway System:  Yes (1 NoX If Yes, FHWA Oversight: Exempt X

N/A X

Oversight ]

Page 5 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

D6 2A

Project ID: 1050-07-01

STH 29

Chippewa Falls — Cadott Road
Seymour Cray Boulevard — CTH J
Chippewa County

Project description — Previous rehabilitation has included full depth joint repair and this section of the
roadway is continuing to deteriorate. Vertical clearance under structures is substandard. The project
has been started by the District and has been completed up to Post DSR design.

Scope of Services — Consultant will provide final design and PS& E package to the District by April 1
2003.

For more information contact Rick Shermo at 715.836.2399.

D6 3A

Project ID: 7650-01-31
STH 29/STH 35

Prescott to River Falls Road
USH 10 — Cemetery Road
Pierce County

Scope of Services: This project will include the preliminary and final design for a rehabilitation
project. The project will consist of diamond grinding the existing PCC pavement. Where existing
asphaltic overlays have been placed the overlays will be removed, existing PCC pavement rubblized
and an asphaltic layer placed. Several culverts have been identified as needing replacement as well
as sign replacement.

The scope includes preparation of design study report, survey work, public involvement, traffic control
plans, erosion control and all PS&E documents.

All plans sheets shall be stamped.

Estimated Construction Costs: $1,700,000

Project Schedule:

Final plans complete with all central office approval — January 4, 2004

For more information, contact Wendy Maves at 715.836.3902.

FY2002 MARCH SOLICITATION Page 6 of 15
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D6 1B
Project ID: 9225-05-01
STH 102

Rib Lake — Spirit Lake Road
CTH D - North County Line
Taylor County

CONCEPT DEFINITION REPORT

Design ID:  9225-05-01 Related Const. ID(s): 9225-05-70

l. Highway No. or Local Road Name: STH 102
Title:  Rib Lake — Spirit Lake Road

County:  Tayor Municipality: Length: 7.42 miles
Functional Class:  Major Collector Current ADT: 740 (1996)
LOCATION: CTH D — North County Line
Il. Conditions:
A. Roadway:
Pavement: Type: BPM Width: 22 Year 1983
PDI: 31 (1996) PSI: 2.47 (1997)
Shoulder: Type: Gravel Width: 5
Accident Rate: 294 Years: 1996
Substandard Alignment: Horizontal: Yes [] No [] N/A X

Vertical: Yes [] No [] N/A X
B. Structure:

Bridge: Number: B-60-0061
Type: Assumptions Year: 1989
Roadway Width: 32 SR 97.9 RS 92.6

JUSTIFICATION: Pavement has exceeded its service life.

. PROPOSED IMPROVEMENT: Replace existing pavement, Replace box culvert (c-60-1) in Rib Lake and
upgrade the CTH C intersection to a type B2 (eastside) & type C
(Westside). This project will require an Exception to Standards for the
substandard 0.5 mile at Spirit Lake. This project will also need a structure
survey report. Preliminary and Final Design.

Right of Way Acquisition; None [X Minor [] Yes []
National Highway System:  Yes 1 NolX if Yes, FHWA Oversight: Exempt X Oversight ]

A. Environmental Documentation Type: 2-pER

B. Improvement Type: PVRPL PMSID: 02-060-020-255

C. Cost: 1,796,000 Program Year: 2004 Program: 3335

D. Local Participation:  none Access Control:  Tier | Tiern 0 Exist. 1 NAKX
E.

F.

For more information, contact Anna Varney at 715.836.2078.

FY2002 MARCH SOLICITATION Page 7 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

D6 2B

Project ID: 7590-03-00

STH 93

Eleva — Eau Claire Road

South County Line — Cedar Road
Eau Claire County

CONCEPT DEFINITION REPORT

Design ID:  7590-03-00 Related Const. ID(s): 7590-03-70
l. Highway No. or Local Road Name: STH 93
Title:  Eleva — Eau Claire Road
County:  Eau Claire Municipality: Length: 8.4 miles
Functional Class:  Principal Arterial Current ADT: 3800 (1998)
LOCATION: South County Line — Cedar Road
Il. Conditions:
A. Roadway:
Pavement: Type: BPM Width: 30 Year 1991
PDI: 35 (1996) PSI: 4.11 (1997)
Shoulder: Type: 3 paved Width: 6
Accident Rate: 202 Years: 1996
Substandard Alignment: Horizontal: Yes [] No [] N/A X
Vertical: Yes [] No [] N/A X
B. Structure:
Bridge: Number: B-18-0942
Type: Assumptions Year: 1989
Roadway Width: 26 SR 71.2 RS 79.8

JUSTIFICATION:

The existing roadway, classified as Rural Principal Arterial, was last paved in 1991. The

present pavement is experiencing some rutting and cracking and will exceed its service
life by the scheduled construction year.

.  PROPOSED IMPROVEMENT:

This project is scheduled for a resurface type improvement. This
improvement will consist of the following: Resurface existing pavement,
Crushed Agg. Base Course, adjust/replace beam guard and upgrade
anchorages for steel plate beam guard, asphaltic curb, concrete curb &
gutter, rehabilitate culvert pipes & end walls, and pavement marking. The
existing intersection will be matched. The consultant will be expected to
perform all preliminary and final design. Final PSE will be due to District by
February 2004.

A. Environmental Documentation Type:  2-pER

B. Improvement Type: RESUR PMSID: 02-060-020-209

C. Cost: 3,293,000 Program Year: 2008 Program: 3331

D. Local Participation:  none Access Control:  Tier | Tiern L Exist 1 NAKX
E. Right of Way Acquisition: None [X] Minor [] Yes []

F. National Highway System:  Yes X Nold If Yes, FHWA Oversight: Exempt ] Oversight X

For more information, contact Rick Shermo at 715.836.2399.

FY2002 MARCH SOLICITATION
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

D6 3B

Project ID: 1559-08-03
Houlton — New Richmond Road
20" st. — 145" st.

STH 35/64

St. Croix County

Scope of Services- Utility Coordination which will include maintaining TRANS 220 log, draft and
record releases of rights (conveyance/quitclaim/THE), Identify potential utility conflicts, send form DT
1078 Project plan transmittal with plans and related exhibits, provide any revised plan sheets, hold a
post DT1078 utility coordination meeting, review utility work plans and estimates, approve work
plans, write all contract special provisions based on work plans provided by utilities, prepare utility
status report, send final plans and special provisions to each utility, Hold a pre-relocation utility
coordination meeting, follow up on relocations prior to pre-construction meeting, attend pre-
construction meeting. Process final utility invoices for payment for all compensable parcels.

For more information, contact Tim Pawelski at 715.836.2816

D6 4B

Project ID: 1009-60-03
Houlton — New Richmond Road
STH 35/64

St. Croix County

Scope of Services - Preliminary and final design for 2 wetland mitigation sites on the project. Each
site will have a separate set of construction documents. Plans ready dates will be 1/1/2004 and
11/1/2005 respectively. Design services will include a wetland restoration site, bridge removal and
restoration, prairie planting along slopes with native grasses and possibly some landscaping.
Extensive coordination with DNR and District staff will be expected.

For more information, contact Paul Conlin at 715.833.5364.

FY2002 MARCH SOLICITATION Page 9 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 8

D8 1C

Project ID:

8421-04-00

CONCEPT DEFINITION REPORT

Wisconsin Department of Transportation District 8

DT1627 99
WisDOT Proiject ID Number Form Preparation Date
8421-04-71 October 15, 2001
Highway or Local Road Name Hwy N°/Letter | County Length
Fire Lane Road Local Rusk 32.7 feet
Project Limits/Title Functional Class Current ADT
Devils Creek Bridge Local Road <100

Project Description/Location (Sec-Twn-Range)

Is Roadway on the National Highway System (NHS)?

Proposed: B-54-106

Town of Atlanta OYES XNO
Sec. 17 T35N R8W
Roadway Condition
Pavement: Type Width Year
N/A Gravel 20 feet
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index
(PSI) N/A (IRI)
N/A N/A
Shoulder: Type Width Year
Substandard Horizontal Vertical Accident Rate
Alignment: OYES X NO OYES X NO
Structure Condition
Bridge Number Type Year Constructed
Existing: P-54-0903 Single span steel deck 1940
girder

Clear Roadway Width
16.0 feet

Sulfficiency Rating (SR)
41.2

Rate Score (RS)
66.0

Justification for Project—Describe Why Project Is Needed

The existing bridge is substandard and structurally deficient.

Proposed Improvement—Describe Scope of Work

Replace the existing structure with new structure on same alignment.

THIS PROJECT IS / IS NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year

Type Bridge Replacement 2004

Il pER

Local Approving Authority Local Participation Date Approved Access Control

Rusk County 20% July 27, 2001 None
Information Below to Be Completed by the WisDOT District Office

Desian ID Related ID’s PMSID Program

8421-04-00 2053

Project Supervisor

Richard Washkuhn, 715.392.7971

FY2002 MARCH SOLICITATION
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D8 2C
Project ID: 8429-09-00

CONCEPT DEFINITION REPORT

DT1627 99

Wisconsin Department of Transportation District 8

WisDOT Project ID Number

Form Preparation Date

8429-09-71 February 12, 2002

Highway or Local Road Name Hwy N°/Letter | County Length
Oak Grove Road Local Rusk 46.2 feet
Project Limits/Title Functional Class Current ADT
Deer Tail Creek Bridge Local Road N/A

Project Description/Location (Sec-Twn-Range)

Town of Grow
Sec. 8,9 T34N R5W

Is Roadway on the National Highway System (NHS)?

OYES XNO

Roadway Condition

Existing: P-54-0105

Proposed: B-54-108

Single span steel low
truss

Pavement: Type Width Year
N/A
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index
(PSI) (IRI)
Shoulder: Type Width Year
Substandard Horizontal Vertical Accident Rate
Alignment: OYES X NO OYES X NO
Structure Condition
Bridge: Number Type Year Constructed

1912

Clear Roadway Width
15.7 feet

Sulfficiency Rating (SR)
23.3 (1993)

Rate Score (RS)
17.5

Justification for Project—Describe Why Project Is Needed

The existing bridge is structurally deficient and functionally obsolete. The bridge is
currently closed to traffic.

Proposed Improvement—Describe Scope of Work

Replace the existing structure with new structure on same alignment.

THIS PROJECT IS / IS NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year
Type Bridge Replacement 2004

Il pER

Local Approving Authority Local Participation Date Approved Access Control
Rusk County 20% July 27, 2001 None

Information Below to Be Completed by the WisDOT District Office

Desian ID
8429-09-00

Related ID’s

PMSID

Proaram

2053

Project Supervisor

Richard Washkuhn, 715.392.7971

FY2002 MARCH SOLICITATION
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4 MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

D8 3C

Project ID: 8787-10-00
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8
DT1627 99
WisDOT Project ID Number Form Preparation Date
8787-10-71 October 15, 2001
Highway or Local Road Name Hwy N°/Letter | County Length
CTHH H Rusk 24.0 feet
Project Limits/Title Functional Class Current ADT
Clear Creek Bridge Minor Collector 190 (1998)
Project Description/Location (Sec-Twn-Range) Is Roadway on the National Highway System (NHS)?
Town of Murry OYES XNO
Sec. 21,28 T36N R7W

Roadway Condition

Pavement: Type Width Year
Asphaltic 22 feet
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index
(PSI) (IRI)
Shoulder: Type Width Year
Gravel 3 feet
Substandard Horizontal Vertical Accident Rate
Alignment: OYES X NO OYES X NO
Structure Condition
Bridge: Number Type Year Constructed
Existing: P-54-0050 Single span steel deck = 1940
girder
Proposed: B-54-105
Clear Roadway Width Sufficiency Rating (SR) Rate Score (RS)
24.6 feet 42.9 56.5

Justification for Project—Describe Why Project Is Needed

The existing bridge is substandard and structurally deficient.

Proposed Improvement—Describe Scope of Work

Replace the existing structure with new structure on same alignment.
THIS PROJECT IS / IS NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year

Type Bridge Replacement 2004

[l pER

Local Approving Authority Local Participation Date Approved Access Control

Rusk County 20% July 27, 2001 None
Information Below to Be Completed by the WisDOT District Office

Desian ID Related ID’s PMSID Program

8787-10-00 2053

Project Supervisor

Richard Washkuhn, 715.392.7971

FY2002 MARCH SOLICITATION Page 12 of 15
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BUREAUOF HIGHWAY DEVELOPMENT (BHD)

Open to all consultants
RFP due March 15, 2002

Scope of Service Narratives:

BHD 1B
Project ID: 0656-24-00

Description of Project:

Consultant services are needed to perform geodetic leveling to National Geodetic Survey’s (NGS) Second
Order, Class | standards and specifications on marks in the Wisconsin Height Modernization Program (WI-
HMP). Height Modernization is a series of survey activities designed to advance and promote the
determination of elevations by GPS surveying, rather than by differential (conventional) leveling.

The Height Modernization program is divided into phases to adequately satisfy our objectives. Each Phase
consists of a series of level lines through the project area with monuments established at intervals averaging
2.0 km. Monuments established along these level lines will have Second Order, Class | elevation and may or
may not have a haorizontal position. In addition, proliferated throughout the project area are monuments
established at an evenly spaced 6- to 8-km interval. These monuments will have a horizontal position
accurate to 2-cm and a conventionally leveled or GPS-derived elevation. These monuments serve as
densification stations for control of county section corners.

Vertical positions established along level lines are determined from National Geodetic Survey bench marks.
Horizontal positions established on densification stations are determined from the Wisconsin High Accuracy
Reference Network (HARN).

The purpose of this work is to establish North American Datum of 1988 (NAD 88) elevations on newly
established bench marks and all HARN and primary base network stations through the use of conventional
leveling.

Proposed Activities/Tasks:

. The CONSULTANT is not required to set bench marks, write recovery notes, nor write bench mark
descriptions. The CONSULTANT is responsible for reading and/or rectifying the provided description
of the bench mark prior to the first day that bench mark is leveled to, and for providing a field annotated
copy of the description to DEPARTMENT with the leveling observation data indicating either (1) the
description accurately and completely reflects the conditions at the bench mark, or (2) the description
needs revision. If revision is recommended, the recommended changes shall be annotated on the
printed description.

. Locate and remove ground (if applicable) in order to recover station.

. Notify and coordinate accessibility to station(s) with airport manager or duly appointed representative
prior to entering airport facilities (i.e. any area within the airport property boundaries.)

. Notify and coordinate accessibility to station(s) with railroad companies prior to entering railroad
corridors.

FY2002 MARCH SOLICITATION Page 13 of 15
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

BUREAUOF HIGHWAY DEVELOPMENT — BHD (cont.)

. Inform local, county and state law enforcement when surveying stations on highway or road
right-of-way.

. Abide by all Wisconsin rules, regulation, and laws when performing survey tasks in the field.

. Perform the data acquisition, analysis, and submittal of geodetic leveling to Second Order,

Class | standards and specifications as describe in the following:

»  "Standards and Specifications for Geodetic Control Networks," September 1984, Federal

Geodetic Control Committee (FGCC), Reprinted 1993.

"Geodetic Leveling,” NOAA Manual NOS NGS3, NOAA, National Geodetic Survey,

August 1981.

"Interim FGCS Specifications and Procedures to Incorporate Electronic Digital/Bar-Code

Leveling Systems," FGCS (Ver. 4.0 7/15/94).

"VFPROC--Vertical Control Field Data Processing System,” NOAA, C&GS, National

Geodetic Survey, Version 3.00, December 1992.

"Input Formats and Specifications for the National Geodetic Survey Data Base," Volume

I, Vertical Control Data, Federal Geodetic Data Committee, September 1994, Reprinted

November 1998.

» "Input Formats and Specifications of the National Geodetic Survey Data Base," Volume |,
Horizontal Control Data, Federal Geodetic Data Committee, September 1994, Revised
and Reprinted November 1998.

vV ¥V V¥V V¥V

WisDOT is using an RFP process for this project solicitation. Please follow the directions in the
RFP and NOT the department’s monthly NOI process. See http://www.dot.state.wi.us/dom/bfs/dtidgeodeticlev02.html

Contact Paul J. Hartzheim at 608.267.2462 for more information.
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MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICTS 1-8

Scope of Service Narrative:
Full Service Design Engineering Master Contracts

The department is soliciting for full service design engineering master contracts and invites
consultant firms on WisDOT'’s roster of eligible engineering consultants to participate. All eight
transportation districts will have at least one contract in this solicitation. Full service design master
contracts may include any of the scope of services normally included in a design engineering
contract. Work orders may be issued to perform full scope design engineering services on a project
or a part of the project.

Firms desiring to respond to this solicitation will complete and return a Consultant Solicitation Full
Service Design Engineering Master Contract Notice of Interest Questionnaire. Details are on a
special WisDOT Internet Web page at this URL:
http://www.dot.state.wi.us/dbm/bfs/fsdesmstrmar02.html.

The department will not hold statewide interviews for full service design contracts this year. Unlike
prior years, individual district offices will arrange their own interviews and will coordinate scheduling
with the other districts. Each district office will notify consultants if they are being invited for an
interview.

FY2002 MARCH SOLICITATION Page 15 of 15
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	DISTRICT 3
	D3 1B
	1517-07-00


	DISTRICT 4
	D4 1B
	1010-01-07


	DISTRICT 6
	D6 1A
	7220-00-03

	D6 2A
	1050-07-01

	D6 3A
	7650-01-31

	D6 1B
	9225-05-01

	D6 2B
	7590-03-00

	D6 3B
	1559-08-03

	D6 4B
	1009-60-03


	DISTRICT 8
	D8 1C
	8421-04-00

	D8 2C
	8429-09-00

	D8 3C
	8787-10-00


	HIGHWAY DEVELOPMENT
	BHD 1B
	0656-24-00


	DISTRICTS 1-8

